The competent authority to accept the quotations reserve the rights to reject any or all the quotations without assigning any reasons.

Further particulars can be had from the Office of the Executive Engineer, P.W.D., Gulbarga during working hours.

T. M. GURUSIDDAIAH,
Executive Engineer.

760

OFFICE OF THE EXECUTIVE ENGINEER, KARWAR DIVISION, KARWAR.

Time extension notification dated 18th June 1969.

Ref (1) T. O. No. TND/68-69/42 of 20th March 1969
(2) T. O. No. TND/69-70/6 of 3rd May 1969

No. TND/69-70/11. It is hereby notified that the last dates of issuing Blank tender forms and receiving sealed tenders in respect of the following one work published under the above cited references are further extended as under.—

Construction of new Buildings for the Civil Hospital at Karwar (1st stage).

Date of issue.—Upto 5th July 1969.
Date of receipt.—Upto 11th July 1969 at 4-00 P.M.

Other conditions remain unchanged.

P. R. BELLUBBI
Ex. Engr.

738

OFFICE OF THE EXECUTIVE ENGINEER, P.W.D., BIJAPUR DIVISION, BIJAPUR

ed 16th June 1969.

No. TDR/PB/6446. Sealed item rate tender in the requisite form superscribed with the name of work invited from the contractors registered in appropriate class of Mysore P.W.D. for the following works and will be received by the Executive Engineer, Bijapur Division, Bijapur up to 4-00 P.M. (S.T.) on 5th July 1969 be opened on the same day if possible. Blank tender forms will be issued by the Executive Engineer, Bijapur Division, Bijapur during office on all working days from 1st July 1969 to 4th July 1969. Further particulars can be obtained from the Office of the Executive Engineer, Bijapur Division, Bijapur.

Necessary postal receipt should be enclosed along with application if form charges sent by Money Order.

Sl. No.	Name of work	Estimated Cost.	Earnest money Deposit at 2½%.	Security Deposit at 5 %.	Time limit excluding monsoon.	Cost of tender forms.	Class of Contractor.
1	2	3	4	5	6	7	8
		Rs.	Rs.	Rs.		Rs.	
1	Constg. a P.H. Centre(Dispensary Building) at Mangoli in Bagewadi Taluka (7th call).	60,300	1,508	3,015	12 Months.	5	Class III & above.
2	Constg a P.H. Centre (Dispensary Building) at Nindagundi in Bagewadi Taluk (7th call).	60,300	1,508	3,015	12 Months.	5	do
3	Constg. a P.H. Centre Building at Tikota (Dispensary Building Balance work) (7th call).	52,000	1,300	2,600	12 Months.	5	do
4	Constg. a P.H. Centre Building at Honnutgi (Dispensary Building Balance work) (7th call).	52,000	1,300	2,600	12 Months.	5	do
5	Constg. a P.H. Centre Building at Bahleshwar (Dispensary Building Balance work) (7th call).	52,000	1,300	2,600	12 Months.	5	do
6	Constg. a Post Office Building and S. M. M's. Quarters at Bagewadi (4th call).	53,204	1,330	2,660	12 Months.	5	do
7	Constg. a Sainik School Building at Bijapur Constg. Dispensary and Hostel.	73,000	1,825	3,650	12 Months.	5	do

T. S. CHANDRASEKHAR,
Executive Engineer.

759